

NO: _____

NOTICE OF POSTPONEMENT OF OPENING OF TECHNICAL COMPONENT

TITLE : Design and Build of Four (4) Storey DSWD Central Office Building with Roof Deck
ITB NO. : GOP/21-DSWD-006
DATE : 5 July 2021

In view of the absence of quorum of the Bids and Awards Committee (BAC) for the opening of Technical Component for the project "**Design and Build of Four (4) Storey DSWD Central Office Building with Roof Deck**" scheduled today, 5 July 2021, all concerned are hereby notified that said activity will be conducted on **7 July 2021, 10:30 a.m. at the Procurement Management Service Conference Room, 2nd Floor, Mahusay Building, DSWD Central Office, IBP Road, Constitution Hills, Quezon City.**

Please be guided accordingly.



RENE GLEN O. PAJE
Undersecretary and

Bids and Awards Committee Chairperson

Please accomplish the portion below and send it to facsimile no. (02) 951-7116 or email at bacsec@dswd.gov.ph.

Received from DSWD, Notice of Postponement of Opening of Technical Component for the **Design and Build of Four (4) Storey DSWD Central Office Building with Roof Deck** (ITB No. GOP/21-DSWD-006);

RECEIVED BY : _____ **DATE:** _____
(SIGNATURE OVER PRINTED NAME)

DESIGNATION : _____

COMPANY : _____