

NO: **PMS-BACSEC-A-BID-21-01-3962-S****SUPPLEMENTAL/BID BULLETIN NO. 2**

**TITLE** : SUPPLY OF LABOR AND MATERIALS FOR THE ARCHITECTURAL,  
CIVIL, ELECTRICAL AND AUXILIARY WORKS FOR THE  
IMPROVEMENT

**ITB NO.** : GOP/20-DSWD-051

**DATE** : 12 JANUARY 2021

This Supplemental/ Bid Bulletin is issued to all prospective bidders announcing changes and clarifications in the Bidding Documents, to wit:

**I. Clarifications**

This is to reiterate the Mayor's Permit/Business Permit that expired on December 31, 2020, submit a valid Mayor's Permit/Business Permit (2021) or a copy of Official Receipt of the renewal and the expired 2020 Mayor's Permit/Business Permit.

**II. Deadline for the Submission and Receipt of Bids**

The schedule for the deadline for the submission and receipt of bids is moved from 13 January 2021 to **20 January 2021 at 09:00 AM**. Bids must be delivered to the BAC Secretariat Office, 2nd Floor, Mahusay Building, DSWD Central Office. **Late Bids will not be accepted.**


The Bid Opening will immediately follow after the deadline of submission and receipt of bids, to be held at the **Agency Operation Center, Ground Floor, Mahusay Building, DSWD Central Office, IBP Road, Constitution Hills, Quezon City.**

**III. Issuance of Bidding Documents**

The issuance of bidding documents is extended until **20 January 2021 at 08:00 AM**.

This Bid Bulletin shall form part of the bidding documents.

Please be guided accordingly.

  
**U/SEC. RENE GLEN O. PAJE**  
*Chairperson, Bids and Awards Committee*

Please accomplish the portion below and send it to facsimile no. (02) 951-7116 or email at [bacsec@dswd.gov.ph](mailto:bacsec@dswd.gov.ph).

RECEIVED BY : \_\_\_\_\_ DATE: \_\_\_\_\_  
(SIGNATURE OVER PRINTED NAME)

DESIGNATION : \_\_\_\_\_

COMPANY : \_\_\_\_\_