

NO: _____

SUPPLEMENTAL BID BULLETIN NO. 1

TITLE : Provision of Multi-Year Contract for the Hiring of Service Provider for Termite Treatment and General Pest Control of DSWD-Central Office and Other Satellite Offices

ITB NO. : ITB No. GOP/20-DSWD-038

DATE : 25 June 2020

This Supplemental/ Bid Bulletin is issued to all prospective bidders announcing the the amendments/changes in the bidding documents, as follows:

I. Page 67 under Section VI. Schedule of Requirements

Estimated Project Cost:

Particular	From	To
Total Amount Per Year	2020 Amount (6 months to Dec 31, 2020	2020 Amount (6 months to Dec 31, 2020
	PhP 90,000.00	PhP 920,000.00

II. Detailed Work Schedule

The Termite Treatment and General Pest Control/Management Program shall be done once a month from the 1st month, which shall commence upon service provider's receipt of Notice to Proceed (NTP), until December 2022.

Month/s	Deliverables
Month 1 (2020)	<p><u>Termite Treatment</u></p> <ul style="list-style-type: none"> • Site inspection; soil poisoning and termite mound demolition • Spot treatment/termicide application • Installation of termite baiting system
	<p><u>Cockroach and Crawling Insects</u></p> <ul style="list-style-type: none"> • Site inspection; residual insecticidal spraying • Insecticidal bait application
	<p><u>Rodent Control</u></p> <ul style="list-style-type: none"> • Site inspection; installation of bait stations and trapping system
	<p><u>Flying Insect Control</u></p>

	<ul style="list-style-type: none"> • Site inspection; conduct of misting and larviciding
<p>Month 2 to December 2020</p>	<p><u>Termite Treatment</u></p> <ul style="list-style-type: none"> • Site inspection; Spot treatment/termiticide application termite mound demolition • Replenishment of termite bait <p><u>Cockroach and Crawling Insects</u></p> <ul style="list-style-type: none"> • Site inspection; residual insecticidal spraying • Insecticidal bait application <p><u>Rodent Control</u></p> <ul style="list-style-type: none"> • Site inspection; installation of bait stations and trapping system <p><u>Flying Insect Control</u> Site inspection; conduct of misting and larviciding</p>
<p>January 2021</p>	<p><u>Termite Treatment</u></p> <ul style="list-style-type: none"> • Site inspection; soil poisoning and termite mound demolition • Spot treatment/termiticide application • Installation of termite baiting system <p><u>Cockroach and Crawling Insects</u></p> <ul style="list-style-type: none"> • Site inspection; residual insecticidal spraying • Insecticidal bait application <p><u>Rodent Control</u></p> <ul style="list-style-type: none"> • Site inspection; installation of bait stations and trapping system <p><u>Flying Insect Control</u> Site inspection; conduct of misting and larviciding</p>
<p>February 2021 – December 2021</p>	<p><u>Termite Treatment</u></p> <ul style="list-style-type: none"> • Site inspection; Spot treatment/termiticide application and termite mound demolition • Replenishment of termite bait <p><u>Cockroach and Crawling Insects</u></p> <ul style="list-style-type: none"> • Site inspection; residual insecticidal spraying • Insecticidal bait application <p><u>Rodent Control</u></p>

	<ul style="list-style-type: none"> • Site inspection; installation of bait stations and trapping system <p><u>Flying Insect Control</u> Site inspection; conduct of misting and larviciding</p>
<p>January 2022</p>	<p><u>Termite Treatment</u></p> <ul style="list-style-type: none"> • Site inspection; soil poisoning and termite mound demolition • Spot treatment/termiticide application • Installation of termite baiting system <p><u>Cockroach and Crawling Insects</u></p> <ul style="list-style-type: none"> • Site inspection; residual insecticidal spraying • Insecticidal bait application <p><u>Rodent Control</u></p> <ul style="list-style-type: none"> • Site inspection; installation of bait stations and trapping system <p><u>Flying Insect Control</u> Site inspection; conduct of misting and larviciding</p>
<p>February 2022 to December 2022</p>	<p><u>Termite Treatment</u></p> <ul style="list-style-type: none"> • Site inspection; Spot treatment/termiticide application and termite mound demolition • Replenishment of termite bait <p><u>Cockroach and Crawling Insects</u></p> <ul style="list-style-type: none"> • Site inspection; residual insecticidal spraying • Insecticidal bait application <p><u>Rodent Control</u></p> <ul style="list-style-type: none"> • Site inspection; installation of bait stations and trapping system <p><u>Flying Insect Control</u> Site inspection; conduct of misting and larviciding</p>

III. Contract Duration

The project duration covering the Termite and General Pest Control of DSWD Central Office and Other Satellite Offices shall **commence upon service provider's receipt of Notice to Proceed (NTP) and end on December 31, 2022.**

This Bid Bulletin shall form part of the bidding documents.

Please be guided accordingly.



FELICISIMO C. BUDIONGAN
*Undersecretary and Chairperson,
Bids and Awards Committee*

Please accomplish the portion below and send it to facsimile no. (02) 951-7116 or email at bacsec@dswd.gov.ph.

Received from DSWD, **Supplemental/Bid Bulletin No. 1** for the **Provision of Multi-Year Contract for the Hiring of Service Provider for Termite Treatment and General Pest Control of DSWD-Central Office and Other Satellite Offices** (ITB No. GOP/20-DSWD-038);

RECEIVED BY : _____ DATE: _____
(SIGNATURE OVER PRINTED NAME)

DESIGNATION : _____

COMPANY : _____