

NO: \_\_\_\_\_

**SUPPLEMENTAL/BID BULLETIN NO. 1**

**TITLE** : Provision of Multi-Year Contract for the Subscription to a Water Testing and Analysis for the Water Supply at DSWD-Central Office for CY 2020-2022  
**ITB NO.** : GOP/20-DSWD-040  
**DATE** : 14 JULY 2020

This Supplemental/ Bid Bulletin is issued to all prospective bidders announcing changes in the Bidding Documents and procurement schedule, to wit:

**I. Section VIII. Bidding Forms**

Kindly disregard the Price Proposal Form included in the previously issued Bidding Documents but rather use the attached herewith Price Proposal Form (Annex A).

**II. Deadline for the Submission and Receipt of Bids**

The schedule for the deadline for the submission and receipt of bids is moved from **15 July 2020** to **22 July 2020** at **09:00 AM**. Bids must be delivered to the BAC Secretariat Office, Ground Floor, DSWD Central Office. **Late Bids will not be accepted.**

The Bid Opening immediately follows after the deadline for the submission and receipt of bids, to be held at the DSWD Auditorium, 4/F Magiliw Building, DSWD Central Office, IBP Road, Constitution Hills, Quezon City.

**III. Issuance of Bidding Documents**

The issuance of bidding documents is until **22 July 2020** at **08:00 AM**.

This Bid Bulletin shall form part of the bidding documents.

Please be guided accordingly.



**U/SEC. FELICISIMO C. BUDIONGAN**  
*Chairperson, Bids and Awards Committee*

**Please accomplish the portion below and send it to facsimile no. (02) 951-7116 or email at [bacsec@dswd.gov.ph](mailto:bacsec@dswd.gov.ph).**

**RECEIVED BY** : \_\_\_\_\_ **DATE:** \_\_\_\_\_  
(SIGNATURE OVER PRINTED NAME)

**DESIGNATION** : \_\_\_\_\_

**COMPANY** : \_\_\_\_\_

## Price Proposal Form

Date: \_\_\_\_\_

Invitation to Bid N°: GOP/20-DSWD-040

### Provision of Multi-Year Contract for the Subscription to a Water Testing and Analysis for the Water Supply at DSWD-Central Office for CY 2020-2022

SITE	SAMPLE SOURCE	QTY.	UNIT COST	2020 AMOUNT (6 Months from Jul-Dec)	2021 AMOUNT	2022 AMOUNT
Magiliw and Matapat Building	Cistern Tank	2				
	Overhead Tank	1				
Mahusay Building	Cistern Tank	1				
	Overhead Tank	1				
Director's Dormitory	Overhead Tank	1				
Malasakit Building	Cistern Tank	1				
	Overhead Tant	1				
Local Utility Source	Supply Pipe	1				
Total Cost per year						
<b>TOTAL COST (Microbiological)</b>						

**Physical and Chemical Analysis**, the Water Sampling shall be done once a year as stated in Table C-2 of PNSDW of 2017 (Minimum Frequency of Sampling for Physical and Chemical Parameters).

SITE	SAMPLE SOURCE	QTY.	UNIT COST	2020 AMOUNT (6 Months from Jul-Dec)	2021 AMOUNT	2022 AMOUNT
Magiliw and Matapat Building	Consumer's tap	1				
Mahusay Building	Consumer's tap	1				
Director's Dormitory	Consumer's tap	1				
Malasakit Building	Consumer's tap	1				
Local Utility Source	Supply Pipe	1				
Total Cost per Year						
<b>TOTAL COST (Physical-Chemical)</b>						

**Summary of the Total Cost of Water Testing and Analysis**

Type of Analysis	Total Bid Price 2020 (6 mos)	Total Bid Price 2021	Total Bid Price 2022
Microbiological Analysis			
Physical and Chemical Analysis			
<b>TOTAL</b>			
<b>GRAND TOTAL (for 2020-2022)</b>			

Name of Bidder: \_\_\_\_\_

Name of Authorized Representative: \_\_\_\_\_

Signature of Authorized Representative: \_\_\_\_\_

Date: \_\_\_\_\_